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1. The drawings as issued seem to be missing a number of drawing sheets: S030, 
S202, S400, S500, S600, S601, S610, S611, and S620. In addition, sheet M403 
is in the plans but not listed in the Sheet Index on the Title Sheet. 

 
Answer: 
It appears that the structural file was overwritten at a point along the line.  See 
newly issued Structural file (656-14-246 Struct Compiled 2015 April30). 

 
The structural sheets included with this new file are as originally listed in the spec 
section 00 01 15 List of Drawings.  See also revised G100 Cover page with 
updated structural listing of sheets. 

 
Sheet M403 should be deleted from the set of drawings.  Mechanical work at the 
identified B29 room has been removed from the project base bid. (All updates 
are attachments to this amendment.) 

 
2. At the pre-bid walk-through we were told that mechanics entering the IT closets 

and other sensitive areas would require a VA escort. Recently we bid (and were 
not awarded) a similar project in Minneapolis where the plan was to have FBI 
background checks completed on contractor personnel who would be required to 
work in IT closets and other sensitive areas thus eliminating the need for VA 
escorts. This provides a number of advantages for both VA and contractors 
including reducing the burden of providing an escort on VA contracting staff, and 
permitting greater flexibility and speed on the part of trades contractors thereby 
reducing construction time and costs. 

 
Answer: 
The escort process will stand as stated in the scope of work, please keep this in 
mind in preparing your proposals. 

 
This contract will require extensive access to VA Information Technology and 
data areas. Due to the sensitive information contained in these secure areas, the 
Contractor or sub-contractors will be required to have an escort from the VA 
when entering, and while executing work in these areas.  These areas can be 
defined as any areas that contain secure VA communications and data 
equipment that requires a clearance or specific VA credentials to enter.  These 
areas include but are not limited to individual building data closets, and building 
108, the current campus data center. 

 
A. The contractor must coordinate with his sub-contractors to determine in 
advance when access to these defined areas will be needed. 



 

B. Request for access and escort shall be submitted in  writing to the 
COTR a minimum of 10 business days prior to the day access is 
requested.  Request shall include: building and room the work is being 
executed in, summary of work to be executed and the expected duration 
of the work. The COTR will coordinate access with SCVAMC OI&T 
staff. The VA will make all reasonable efforts to provide access/ escort at 
the requested date and time. If the specific date and time requested is not 
available the COTR will provide the contractor the closest available dates 
and times escort is available. 

 
C. The contractor should have subsequent work scheduled in the event 
the specific dates and times requested are not available. In the event the 
first available date for access/ escort exceeds the requested access date 
by 72 hours (not including weekends and holidays) the Contracting Officer 
shall be notified in order to make a determination as to whether the 
postponement of access constitutes a legitimate delay, and if a 
modification to the contract is required. 
 

3. Regarding the above project, can you clarify the ceiling finish in rooms 105 and 
109?  The Room Finish Schedule and the RCP contradict each other. 

 
A. Storage Room 105, is scheduled as open to structure and shown on the 
ceiling plan as ACT-1. 

ANSWER: 
Storage Room 105 shall be provided with an ACT-1 ceiling and grid.  Please change 
the Room Finish Schedule on sheet A601to reflect an ACT ceiling in Room 105.  No 
changes are needed to the First Floor Ceiling Plan on sheet A701. 

B. Work Room 109, is scheduled as ACT ceiling and shown on the ceiling 
plan as gypsum board. 

ANSWER: 
Work Room 109 shall be provided with an ACT-1 ceiling and grid.  No change is 
needed in the Room Finish Plan found on sheet A601.  Please note this change to 
ACT-1 on the First Floor Ceiling Plan (sheet A701) where gypsum board is incorrectly 
shown. 


